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§ 1 Scope and general provisions 
 
1. Every offer and every performance (including deliveries, purchases, service provi-
sions and work productions) by either FFT Produktionssysteme GmbH & Co. KG or 
any of its affiliated companies with registered seat in Germany (jointly referred to as 
„Contractor“) towards a business professional, a legal entity under public law or a spe-
cial fund under public law („Principal“) are made exclusively on basis of these General 
Terms and Conditions of Sale and Delivery being part of the Contractor’s General Terms 
and Conditions („GTC“). 
 
For the purpose of this GTC, 
 

a.business professional means a natural or legal person or a partnership with 
legal personality (i.e. that has the capacity to acquire rights and to incur liabilities) 
who or which, when entering into a legal transaction, acts in exercise of his or its 
trade, business or profession; 
 
b.merchant is a person who carries on a commercial business meaning any 
commercial enterprise unless, by reason of its nature or size, such enterprisedoes 
not require a commercially organized business operation; 
 
c.affiliated companies are such companies in which FFT Produktionssysteme 
GmbH & Co. KG either holds the majority of shares or is entitled to the majority of 
the voting rights (majority interest). 

 
2. Unless otherwise agreed individually, these GTC – in the version valid at the time of 
conclusion of a respective contract or, in any case, in the version last notified to the 
Principal in text form – shall also apply as a framework agreement for all future similar 
contracts between the Contractor and the Principal, without the Contractor having to 
point to, or refer to, this GTC in each individual case. 
 
3. Principal’s general terms and conditions which are either in conflict with or supple-
mentary to or deviating from this GTC shall only become part of a contract if and to the 
extent that Contractor has expressively consented to their validity in written form. This 
requirement of consent shall apply in any case, for example also if the Contractor 
unconditionally executes his performance, accepts payments without objecting and/or 
remains silent to a declaration of inclusion issued by the Principal. 
 
4. Individual agreements entered individually between Contractor and Principal (includ-
ing side-agreements, supplements and amendments) shall in any case take precedence 
over these GTC. Subject to proof of the contrary, the content of such individual agree-
ments shall be determined by a written contract, or by written confirmation by Contrac-
tor. 
 
5. Legally relevant declarations and notifications given by Principal – in particular setting 
deadlines as well as giving notifications of defects, revocations and/or price reductions 
must be made in writing i.e. in written or in text form (e.g. letter, email, fax, etc.). Legal 
formal requirements and other evidence, in particular in the event of doubt as to the 
legitimacy of the declarant, remain unaffected thereof. 
 
6. References to the applicability of statutory provisions only serve for clarification. Even 
without such clarifications, the statutory provisions shall therefor apply to the extent they 
are not directly amended or expressly excluded in this GTC. 
 
7. Regarding Contractor’s informational obligation under the GDPR please note the pri-
vacy statement which is available under the following internet address: 
https://www.fft.de 
 
§ 2 Offer and accompanying documents 
 
1. Verbal offers made by the Contractor are always non-binding and subject to confir-
mation; they only become binding upon confirmation in written or text form. This written 
or text form requirement shall also apply to any side agreements and/or amending 
agreements. The conclusion of a contract cannot be brought about by the Principal by 
means of unilateral reference to contract negotiations that have taken place. A silence 
on the part of the Contractor shall in no case be deemed consent. 
 
2. The binding period for offers in writing or in text form – as well as for verbal offers 
confirmed in writing or in text form – shall be thirty (30) days from the issue date as 
stated in the offer itself, irrespective of the date of receipt unless a differing date regard-
ing the validity of the offer is stated therein 
 
3. The information either contained in the offer letter itself, in any additional document 
described as annex to the offer letter and being used for the purpose of determination 
of contractually owed characteristics, functions and/or quality features of Contractor’s 
performance ("Offer Documents") must be checked by the Principal for their suitability 
for the purpose intended by the Principal as well as for customary use. In the event of 
discrepancies, the Contractor shall be notified within ten (10) days of receipt of the offer 
documents, otherwise the Principal shall be responsible for any resulting defects 
and deviations. 
 
4. Information and data contained in documents (e.g. in catalogues, technical documen-
tations, calculations, worksheets, DIN standards, data sheets, etc.) which are provided 
in connection with the offer documents („Accompanying Documents“), whether such 
information or data are technical descriptions, drawings, illustrations, specifications, pro-
grams or performance details, are non-binding and in particular do not constitute an 
agreement on the quality in accordance with section 12 clause 2 of this GTC. 
 
5. Contractor reserves all rights of ownership, use and exploitation in relation to the Offer 
Documents and to the Accompanying Documents as well as to the information con-
tained therein. Additionally, each and every piece of information contained therein con-
stitutes a trade and/or business secret of the Contractor. Principal is prohibited from 
unauthorized exploitation or unauthorized disclosure to third parties. 
 

§ 3 Retention of title 
 
1. The tangible and intangible performance outcome owed by the Contractor ("Perfor-
mance Items") shall remain the Contractor’s property until all present and future claims 
of the Contractor arising from any ongoing business relationship with the Principal ("Se-
cured Claims") are settled. 
 
2. The Performance Items subject to retention of title may neither be pledged to third 
parties, nor transferred by way of security before full payment of the Secured Claims 
was made. The Principal shall notify the Contractor immediately in writing if an applica-
tion for the opening of insolvency/bankruptcy proceedings has been filed or if the Per-
formance Items were seized by third parties (e.g. compulsory enforcement by means of 
attachment). 
 
3. If the Principal is in breach of the terms of the agreement, in particular default of 
payment, the Contractor shall be entitled to withdraw from the contract pursuant to the 
statutory provisions and/or to claim the return of the Performance Items on basis of the 
retention of title. The claim for return does not, simultaneously, include the declaration 
of revocation; the Contractor is, however, entitled to demand surrender only of the Per-
formance Items subject to retention of title and to reserve the right to revoke from the 
contract. Upon claim of surrender, the Performance Items are subject to an unrestricted 
authority of exploitation by the Contractor. As far as the Performance Items involve soft-
ware, upon claim of surrender all rights of use and exploitation granted to the Principal 
within the scope of the contract-matter shall expire The Contractor may only assert these 
rights if he has previously unsuccessfully set the Principal a reasonable deadline for 
payment or if such a deadline is unnecessary under the statutory provisions. The Prin-
cipal is entitled, unless notified otherwise, to resell and/or process the Performance 
Items subject to retention of title in accordance with the conditions of the following 
clauses within the normal course of business. 
 
4. In the event of processing, intermixture or combination of tangible Performance Items 
subject to retention of title with one or more movable items, the Contractor's retention of 
title shall extend to the entire emerging item; the Contractor shall be deemed the man-
ufacturer thereof. 
 
5. If in case of processing, intermixture or combination of Performance Items with items 
of third parties, the ownership rights of these third parties remain in force. The Contrac-
tor shall acquire co-ownership in proportion to the values of the processed, intermixed 
or combined items. In all other respects, the same shall apply to the emerged item as is 
applying to the Performance Items subject to retention of title. 
 
6. If the Principal sells Performance Items, subject to retention of title, to third parties 
without receiving full consideration in advance or concurrently, he must agree a reten-
tion of title with these third parties pursuant with this conditions. The Principal hereby 
assigns to the Contractor his claims from such resale as well as the rights from 
such retention of title agreed by him. The Contractor hereby accepts this assignment. 
The Principal's obligations under the above clause 2 shall apply mutatis mutandis in 
respect of these assigned claims. Furthermore, the Principal shall remain authorized to 
collect these assigned claims alongside the Contractor. In this respect, the Contractor 
will not collect the assigned claims to the extent the Principal meets his payment obli-
gations towards the Contractor, if there is no deficiency regarding the Principal's perfor-
mance and as long as the Contractor does not exercise its right to redeem the Perfor-
mance Items pursuant to clause 3 above. Should this be the case, however, the 
Principal shall be obliged to notify his purchasers of the assignment and to provide the 
Contractor with the information and documents required to assert his rights against the 
purchasers; in such case, the Contractor shall also be entitled to revoke the Principal's 
authority to further sell the Performance Items subject to retention of title. 
 
7. If the realizable value of the Performance Items subject to retention of title exceeds 
the Secured Claims by more than 10%, the Contractor shall, upon request of the Prin-
cipal, be obliged to release securities at the Contractor's discretion within a reasonable 
period of time. 
 
§ 4 Performance Periods and Delay in Performance 
 
1. The period for rendering the performance of the Contractor ("Performance Period") 
shall either be agreed individually with the Principal or specified by the Contractor in his 
offer letter or in the acceptance of an order. Unless time is expressly agreed to be of the 
essence in the sense of a fixed date transaction, compliance with Performance Periods 
shall not be deemed to be an essential part of the Contractor's performance obligations, 
so that delayed performance shall also constitute fulfilment of the Contractor's perfor-
mance obligation. 
 
2. The Contractor’s observance of performance deadlines shall be subject to the fulfill-
ment of all obligations incumbent upon the Principal., in particular the timely receipt of 
all physical and immaterial provisions (including documents, plans, materials, compo-
nents, software, etc.) to be supplied by the Principal, necessary approvals and releases 
as well as compliance with the agreed terms of payment by the Principal If these pre-
requisites is not fulfilled, not completely fulfilled or not fulfilled in time, the respective 
Performance Period shall be extended accordingly; the statutory consequences of de-
fault shall be waived in this respect. 
 
3. Should the Contractor not meet a Performance Period for reasons for which he is not 
responsible ("Non-Availability of Performance"), the Contractor shall inform the Prin-
cipal without undue delay and notify the expected new Performance Period. If the Non-
Availability of Performance also continues within the new Performance Period, the Con-
tractor shall be entitled to withdraw from the contract in whole or in part. Non- Availability 
of Performance particularly includes the delayed delivery of the Contractor by a supplier 
provided the Contractor have concluded a congruent hedging transaction, if neither the 
Contractor nor his supplier be in default or if the Contractor is not obliged to procure the 
non-available goods/services in the individual case. 
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4. The occurrence of default on the part of the Contractor ("Delay in Performance") 
shall be determined in accordance with the statutory provisions, whereby a warning no-
tice from the Principal to the Contractor setting a reasonable deadline shall be required 
in any case. Liquidated damages and/or contractual penalties shall in any case require 
an express written agreement between the Principal and the Contractor. If liquidated 
damages were agreed upon, the Contractor shall in any event reserve the right to prove 
that the Principal has incurred no damages at all or only minor damage than the liqui-
dated damages. Otherwise, the statutory consequences of default shall apply. 
 
5. The rights of the Principal under section 12of these GTC and the statutory rights of 
the Contractor, in particular in the event of exclusion of the obligation to perform (for 
example due to impossibility or unreasonableness of performance and/or subsequent 
performance) shall remain unaffected by the above provisions. 
 
§ 5 Passing of risk and default in taking performance 
 
1. Each performance by the Contractor shall be ex works, where the place of perfor-
mance for deliveries (including deliveries of Performance Items) and any supplementary 
performance to bring the original performance into conformity with the contract by 
Repair or Replacement (“Subsequent Performance”) shall be. Deliveries are to be 
made available ready for loading without packaging. Shipment to another destination 
shall only be effected at the expense of the Principal and on the basis of a corresponding 
agreement. Subject to a deviating agreement, the Contractor shall be entitled to deter-
mine the type of dispatch (in particular transport company, dispatch route and packag-
ing) at his own discretion. 
 
2. The risk of accidental perishing or deterioration shall pass to the Principal at the latest 
upon handover. In the event of collection by the Principal, this risk shall pass to the 
Principal upon notification of completion and provision of the service in conformance 
with the contract at the Contractor's premises. In the case of data transmission, the risks 
shall pass to the Principal upon dispatch of the data. In the case of shipment, the risk 
and the risk of delay shall pass to the Principal upon delivery to the forwarding 
agent, the carrier or any other person or institution designated to carry out the shipment. 
 
3. Acceptance of the performance as being in conformity with the contract (“Ac-
ceptance”), if either agreed or required by law, shall be decisive for the transfer of risk. 
The statutory provisions regarding contracts to produce a work shall apply mutatis mu-
tandis to a contractual agreed Acceptance. Handover or Acceptance are deemed equiv-
alent if the Principal is in default of Acceptance. 
 
4. Should the Principal be in default of taking performance/Acceptance or fail to coop-
erate, or should the performance of the Contractor be delayed for other reasons for 
which the Principal is responsible, the Contractor shall be entitled to claim compensation 
for the resulting damage including additional expenses (e.g. storage costs).  
 
§ 6 Terms of payment and default of payment 
 
1. The prices of the Contractor are net prices and are ex works excluding transport, 
insurance and packaging, except agreed otherwise. Value added tax shall be invoiced 
to the Principal in addition; a statutory change in the amount of value added tax shall 
not entitle the Principal to terminate the contract. Should dispatch be agreed, the Prin-
cipal shall bear all transport costs and ancillary transport costs ex works, including the 
costs of packaging and transport insurance. In addition, the Principal shall bear any 
customs duties, fees, taxes and other public charges. 
 
2. Performances which were not included in the Contractor’s offer, or in an order of the 
Principal accepted by the Contractor, but which the Principal has nevertheless re-
quested the Contractor to render in the course of a business relationship ("Additional 
Services") may be invoiced to the Principal separately at regular market conditions. Any 
differing, extra or supplementary services of the Contractor resulting from change re-
quest by the Principal shall be deemed as Additional Services without specific or addi-
tional notifications to the Principal. 
 
3. The Contractor shall be entitled to invoice his performances on a monthly basis unless 
except when agreed otherwise. The respective invoice amount shall be due and payable 
by the Principal within fourteen days of invoicing, unless otherwise stated on the invoice 
("Payment Period"). The Contractor shall be entitled – also within the framework of an 
ongoing business relationship – at any time to perform a service in whole or in part only 
against advance payment. The Contractor declares a corresponding reservation at the 
latest within an order confirmation 
 
4. Upon expiry of the Payment Period, the Principal shall be in default of payment with-
out the need for a warning notice. The invoice amount shall bear interest during the time 
of default at the applicable statutory default interest rate. The following rights remain 
unaffected: The statutory right of merchants to claim interest from the due date for their 
claims from mutual commercial transaction; the right to claim further damage; the stat-
utory right to claim a lump sum of 40,00 Euro from the debtor of a claim being in default 
of payment, if the debtor is not a consumer. 
 
5. Invoices of the Contractor shall be deemed accepted if the Principal has not objected 
to them in text form within two weeks of receipt. 
 
6. The Contractor shall be entitled to first set off payments of the Principal against older 
debts of the Principal and to first set off incoming payments of the Principal against 
costs, interest and then against the main performance. 
 
7. In the event of an apparent danger to the Contractor's price claim after conclusion of 
the contract due to the Principal's lack of ability to pay (e.g. due to an application to open 
insolvency proceedings, rejection of an important loan, surrender of unfunded cheques, 
etc.), the Contractor shall be entitled to refuse performance in accordance with statutory 
provisions. This right to refuse performance shall lapse if the Principal fulfils the price 
claim or provides security for it. The Contractor may specify a reasonable period of time 
within which the Principal shall, at the Contractor's discretion, fulfil the price claim con-
currently with provision of the performance, or provide security. The 

Contractor may withdraw from the contract if the Principal fails to meet such deadline. 
 
8. The Principal is only entitled to set-off or retention for legally established or undisputed 
claims. In the event of defects in the Contractor's performance, the Principal's counter 
rights – in particular pursuant to section 12 clause 5 sentence 2 of these GTC – shall 
remain unaffected. 
 
§ 7 Acceptance for performances to produce a work 
 
1. To the extent Acceptance is possible according to type or quality of the performance, 
the Principal shall immediately accept a work upon production by the Contractor 
("ready-for-Acceptance"). The performance shall be deemed ready for acceptance if it 
possesses the essential characteristics of the agreed quality. Regardless, the Principal 
may accept the work before ready-for-Acceptance. 
 
2. When the Contractor's obligation to produce a work can be divided into several partial 
work performances which can be used independently by the Principal, the Principal's 
obligation to accept shall apply to each partial work performance. 
 
3. The Principal reports the Acceptance in writing to the Contractor without undue delay. 
Should the Principal fail to comply with this obligation, a work performance ready for 
acceptance shall be deemed to have been conclusively accepted if (i) its suitability and 
faultlessness can be ascertained by the Principal through an external inspection and the 
Principal accepts it without rejecting it within fourteen (14) days, (ii) the Principal finally 
puts it into use after a fourteen-day trial phase, or (iii) the Principal unconditionally pays 
the corresponding price to the Contractor. 
 
4. The Principal may not refuse Acceptance in the event of non-material defects in the 
work performance ("Acceptability"). Acceptability shall be deemed to exist in particular 
if the fitness for use of the work performance for the Principal is not, or not significantly, 
impaired, e.g. in the case of cosmetic defects. Additionally, the absence or incomplete-
ness of documentation, design papers or source code shall not impair the Acceptance 
of the work. 
 
5. The work performance shall also be deemed to have been accepted if the Contractor 
has set the Principal a fourteen-day (14-day) period for Acceptance after production of 
the work and the Principal has not refused Acceptance within this period stating at least 
one defect. 
 
6. The transmission of an invoice for the corresponding work performance to the Princi-
pal shall also be deemed to be the setting of a deadline for Acceptance by the Contractor 
to the Principal within the meaning of section 7 clause 5 of this GTC, whereby the pay-
ment deadline for the invoice amount shall be deemed to be the deadline for Ac-
ceptance. 
 
§ 8 Effects of force majeure 
 
Force majeure of any kind, in particular unforeseeable operational, traffic or shipping 
disruptions, fire damage, floods, unforeseeable labor, shortages of energy, raw materi-
als or auxiliary materials, strikes, lockouts or official orders, or other obstacles for which 
the Contractor is not responsible, which delay, prevent and/or make unreasonable the 
manufacture, shipment or Acceptance, shall release the obligor from the obligation to 
deliver or accept for the duration and extent of the disruption. If the delivery and/or Ac-
ceptance is exceeded by more than eight (8) weeks as a result of 
the disruption, both parties shall be entitled to withdraw from the contract. 
 
§ 9 Rights to Tools for the provision of the performance 
 
1. The trade secrets, practical knowledge, know-how, industrial property rights, (soft-
ware) copyrights as well as any combination thereof used by the Contractor within 
the scope of his performance for the Principal (“Intangible Tools”) shall remain the sole 
property of the Contractor. The Principal shall not be granted any rights of use or exploi-
tation to these Intangible Tools. 
 
2. The aids, appliances, assistive devices, auxiliary models, work equipment, utensils, 
models, molds, etc. manufactured by the Contractor within the scope of his performance 
for the Principal ("Tangible Tools") shall not form part of the subject matter of 
performance of the Contractor without express agreement and shall remain the sole 
property of the Contractor; the Contractor shall also be entitled to all rights of use and 
exploitation of these Tangible Tools. 
 
3. The Tangible Tools shall be kept by the Contractor for a period of six (6) months after 
Acceptance of the parts by the customer without recognition of a legal obligation. After 
expiry of this period, the Contractor may scrap the Tangible Tools unless the Contractor 
and the Principal have agreed on further storage of the Tangible Tools or transfer of 
ownership against payment of an appropriate remuneration. 
 
§ 10 Rights to Performance Results and inventions 
 
1. The rights of the Contractor to the owed intangible or intellectual Performance Items 
("Performance Results"), shall become the property of the Principal in accordance with 
the following provisions upon elimination of the reservation of title under section 3 
of these GTC, to the extent it is legally possible. 
 
2. Upon discontinuation of the retention of title according to section 3 of these GTC, the 
Principal is granted the right to use copyright-protected Performance Results in all 
known types of use without restriction in terms of time, place and content (“Right-
touse”). This Right-to-use includes the right of reproduction, to right of distribution, the 
right to exhibition, the right of recitation, performance and presentation, the right of mak-
ing works available to the public, the right of broadcasting, the right of communication 
by video or audio recordings as well as the right of communication of broadcasts 
and of works made available to the public. The Right-to-use is granted in a transferable 
and sub-licensable form. The Contractor retains a right of use for his own scientific 
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research and development purposes. As far as legally possible both for the Contractor 
and in general, the Contractor waives the right of naming the author. 
 
3. To the extent that Performance Results contain inventions capable of being protected 
by industrial property rights, and no deviating contractual agreement has been made, 
the Contractor shall be entitled to the rights to these inventions. The Contractor is not 
obliged to file an application for industrial property rights. The Principal shall be granted 
a simple right to use such Performance Results, which shall be unlimited in terms of 
space, time and content, transferable and sub-licensable and shall be deemed to be 
settled with the total remuneration.  
 
4. Should inventions be created within the framework of contractual cooperation involv-
ing employees or agents of the Principal and of the Contractor, the rules governing the 
coownership by defined shares shall apply. 
 
§ 11 Third-party rights 
 
1. The Contractor shall endeavor, using the care customary in the industry, to ensure 
that the Performance Items are free from third-party industrial property rights which ex-
clude or impair the use of the service by or for the Principal in the country of the place 
of performance ("Conflicting Industrial Property Rights"). This effort does not 
include a search for Conflicting Industrial Property Rights or their evaluation ("Industrial 
Property Right Search"). 
 
2. In individual cases, the Principal may agree with the Contractor to commission the 
performance of an Industrial Property Right Search with regard to the Performance 
Items. The client must specify the scope (in terms of content and territory) as well as the 
budget in advance and bear all costs incurred. Any affected Performance Periods shall 
be extended by the duration of the property right search. The client acknowledges that 
even if a search is carried out with the greatest thoroughness, it is impossible to find all 
relevant conflicting industrial property rights of third parties and that the evaluation of a 
possible infringement will always be burdened with uncertainties due to the necessary 
interpretation of conflicting industrial property rights found. 
 
3. If the Principal becomes aware of Conflicting Industrial Property Rights, either through 
notification of the results of an Industrial Property Right Search carried out according to 
paragraph 2 above or through other means, the Principal may, at his discretion, (i) ask 
the Contractor to, at the Principal’s expense, develop a technical solution which does 
not make use of the specifically designated Conflicting industrial Property Rights (ii) or-
der the Contractor to temporarily suspend performance against reimbursement of costs, 
in order to take action against the Conflicting Industrial Property Rights or to acquire a 
license thereto, or (iii) terminate the contract with the Contractor with the consequences 
in accordance with section 17 clause 2 of this GTC. 
 
4. If claims are asserted against the Principal by third parties due to an alleged infringe-
ment of intellectual property rights by Performance Items, the Principal shall inform the 
Contractor of this immediately in text form, not acknowledge an infringement and re-
serve all means of defense for himself as well as for the Contractor. If the 
use of such Performance Items is discontinued, the Principal shall inform the third 
party that this discontinuance does not imply any acknowledgement of the infringement 
of industrial property rights. 
 
§ 12 Rights of the Principal in case of defects 
 
1. The statutory provisions shall apply to the rights of the Principal in the event of mate-
rial and defects in title (including incorrect and reduced delivery as well as improper 
assembly or defective assembly instructions), unless otherwise specified below. Statu-
tory special provisions shall remain unaffected in all cases of final delivery of an unpro-
cessed goods to a consumer, even if the consumer has further processed 
them. Claims arising from supplier recourse shall be excluded if a defective performance 
has been further processed by the Principal or by another business professional (e.g. 
installation in another product). 
 
2. The basis of the Contractor's liability for defects is the agreement reached on the 
quality of the performance. All descriptions of performance which are the subject of the 
individual contract shall be deemed to be an agreement on the quality. If the quality has 
not been agreed, it is to be evaluated according to the legal regulation whether a defect 
is present or not. The Contractor shall not be liable for public statements (e.g. advertis-
ing statements) made by a supplier or sub-supplier or other third parties, including state-
ments of the Principal vis-à-vis its customers. Irrespective of this, the Principal shall be 
obliged to notify the Contractor immediately upon becoming aware of 
any case of recourse occurring in the supply chain. 
 
3. All claims based on the Contractor’s statutory liability for defects (warranty) brought 
by the Principal presuppose that the Principal inspects the Performance Items immedi-
ately upon receipt, to the extent this is feasible in the ordinary course of business, and 
notifies the Contractor immediately in text form if a defect becomes apparent. If the 
Principal omits such notification, the Performance Items are considered approved to the 
extent defects are recognizable during such inspections. If a non- recognizable defect 
becomes apparent later, the notification must be made immediately, in any event within 
ten (10) working days, after discovery; otherwise the Performance Items shall be 
deemed to have been approved even in view of this defect. If the Principal accepts a 
performance with knowledge of a defect, he shall only be entitled to claims 
based on this defect if he expressly reserves the right to do so in writing at the time of 
approval. 
 
4. If Contractor's performance is defective and claims for defects are not excluded, Con-
tractor may initially choose whether to provide Subsequent Performance by remedying 
the defect (“Repair”) or by delivering a defect-free item (“Replacement”). 
The Contractor's right to refuse Subsequent Performance under the statutory conditions 
shall remain unaffected. 
 

5. The Principal shall grant the Contractor the necessary time and opportunity for Sub-
sequent Performance; in particular, the Principal shall hand over the objected perfor-
mance for inspection purposes. If Subsequent Performance is provided by Replace-
ment, the Principal shall return the defective performance to the Contractor pursuant to 
statutory provisions. The Principal's demand for Subsequent Performance shall neither 
include the removal of a defective performance nor the reinstallation thereof, if installa-
tion was not part of the Contractor’s original performance duties. 
 
6. Any expenditure necessary for the purpose of inspection and Subsequent Perfor-
mance, in particular transport, travel, labor and material costs as well as dismantling 
and (re-)installation costs, shall be borne or reimbursed by the Contractor in accordance 
with statutory provisions if a defect actually exists. Otherwise, the Contractor may de-
mand reimbursement from the Principal for the costs incurred as a result of the 
unjustified demand of the defect (in particular testing and transport costs), unless the 
Principal could not recognize the lack of defectiveness. Without express agreement, this 
cost bearing rule does not establish any claim on the part of the Principal to demand an 
advance payment from the Contractor to cover transport, travel, labor, material, instal-
lation or removal costs, even if the existence of the claimed defect has not yet been 
clarified. 
 
7. In an emergency (e.g. when operational safety is jeopardized or to prevent dispropor-
tionate damage), the Principal has the right to remedy the defect himself and to demand 
compensation from the Contractor for the objectively necessary expenses incurred. The 
Contractor shall be notified immediately, if possible in advance, of any such measures 
carried out by the Principal. The right of self-remedy does not apply, if the Contractor 
would be entitled to refuse Subsequent Performance pursuant to statutory provisions or 
if there was no defect at all which the Contractor would have been obliged to remedy. 
 
8. After the Contractor’s second unsuccessful attempt of Subsequent Performance or 
after unsuccessful expiration of a reasonable deadline for Subsequent Performance set 
by the Principal, or if such deadline is dispensable according to statutory provisions, the 
Principal may withdraw from the contract or reduce the amount due. If the defect is 
insignificant, the Principal as no right of withdrawal. 
 
9. Claims of the Principal for damages or for reimbursement of futile expenses – even 
in the case of actual defects – shall only exist in accordance with section 13 of this GTC 
and are otherwise excluded. 
 
§ 13 General liability of the Contractor 
 
1. Unless otherwise stated in these GTC, including the following provisions, the Con-
tractor shall be liable in the event of a breach of contractual or non-contractual obliga-
tions in accordance with the statutory provisions. 
 
2. The Contractor shall be liable for damages as well as for reimbursement of unavailing 
expenditure – regardless of the legal basis –if he is to be held responsible for culpable 
intent and gross negligence. In the case of negligence, the Contractor shall be liable, 
subject to a milder standard of liability in accordance with the statutory provisions (e.g. 
care in his own affairs), only in the following cases: 
 

a.for damage from injury to life, body or health, 
 
b.for damage arising from the not-insubstantial breach of an essential contractual 
obligation (obligation, the fulfilment of which enables the proper performance of 
the contract and the observance of which the Principal regularly relies on and may 
rely on); in this case, however, the liability of the Contractor shall be limited to 
compensation for the foreseeable and typically occurring damage, 

 
c.for damage arising from the not-insubstantial breach of the obligation to perform 
free of defects; in this case, however, the liability of the Contractor shall be limited 
to compensation for the foreseeable and typically occurring damage. 

 
3. In the case of section 13 paragraph 2 letter b of this GTC, both Contractor and Prin-
cipal assume that the foreseeable, typically occurring damage does not exceed the sum 
of one (1) million Euro. The liability of the Contractor in the present case is thus limited 
to this sum. This limitation of liability shall not apply if the Principal indicates a higher 
value of foreseeable, typically occurring damage in text form in good time before placing 
the order, at the latest before commencement of performance. The total liability limit in 
cases matter shall then be the value stated by the Principal. If the stated value exceeds 
the amount of five (5) million Euro, the Contractor shall be entitled to extraordinary ter-
mination of the contract. 
 
4. In the case of section 13 paragraph 2 letter c of this GTC, both Contractor and Prin-
cipal assume that the foreseeable, typically occurring damage does not exceed the price 
for the price being the maximum of a possible lack of value of the performance. The 
liability of the Contractor in the present case is thus limited to this sum. This limitation of 
liability shall not apply if the Principal indicates a higher value of foreseeable, typically 
occurring damage in text form in good time before placing the order, at the latest before 
commencement of performance. The total liability limit in cases matter shall then be the 
value stated by the Principal. If the stated value exceeds twice the amount of the price, 
the Contractor shall be entitled to extraordinary termination of the contract. 
 
5. Furthermore, in the event of loss of data, the Contractor shall only be liable should 
the Principal have ensured through a properly performed data backup that this data can 
be reconstructed at a reasonable cost and that the data backup is not part of the con-
tractually agreed services of the Principal. Liability is limited to the amount of the effort 
required to restore the data.  
 
6. Unless otherwise agreed, the Contractor shall be liable for any infringement of con-
flicting industrial property rights only in the event of a breach of an obligation under 
section 11 clause 1 of these GTC. In this case, the Contractor shall have the right, at 
his discretion and expense, either to obtain a right to use the Conflicting Industrial Prop-
erty Rights or to modify the performance concerned in such a way that the Conflicting 
Industrial Property Rights are no longer infringed. Claims of the Principal shall also be 
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excluded to the extent as such an infringement of Conflicting Industrial Property Rights 
is caused by 
 

a. a use or application of the performance which is neither known or communicated 
to the Contractor nor was foreseeable for the Contractor, 
 
b. a modification to the performance made by the Principal, 
 
c. a use of the performance in combination with goods not supplied by the Contractor. 

 
7. The limitations of liability resulting from section 13 clauses 2 to 6 of these GTC shall 
also apply in the event of breaches of duty by or for the benefit of persons whose fault 
the Contractor is responsible for in accordance with statutory provisions, in particular 
his legal representatives, executive employees and vicarious agents. They shall not ap-
ply if the Contractor has fraudulently concealed a defect, if the Contractor has assumed 
a guarantee for the quality of a service and if the Contractor is legally liable, in particular 
in accordance with the Product Liability Act. 
 
8. In the event of a breach of duty which does not consist in a defect, the Principal may 
only revoke or terminate the contract if the Contractor is responsible for the breach of 
duty. A free right of termination of the Principal is excluded; said exclusion in particular 
includes the statutory right to terminate a contract dealing with the supply of movable 
things to be produced or manufactured at any time. Above that, the statutory prerequi-
sites and legal consequences shall apply. 
 
§ 14 Liability of the Contractor in the event of impossibility 
of performance 
 
1. Should the Contractor refuse performance because the performance was already 
impossible at the time of conclusion of the contract or because it requires expenditure 
which is grossly disproportionate to the Principal's interest in performance, the Contrac-
tor shall be liable to the Customer for damages in lieu of performance to the extent 
he is responsible for the impossibility. A liability is excluded unless the contractor knew 
or should have known about the impossibility of performance. The Principal's claim for 
damages shall be limited to 10% of the value of that part of the performance which 
cannot be put to the intended use due to impossibility. This limitation shall not apply if 
liability is mandatory in cases of intention, gross negligence or due to injury to life, body 
or health; this does not imply a change in the burden of proof to the detriment of the 
Principal. The Principal’s right to revoke the contract remains unaffected. 
 
2. In case the impossibility of performance or the grossly disproportionate expenditure 
of performance occurs after conclusion of the contract, the Contractor shall be liable for 
damages, unless the occurrence was not foreseeable or avoidable 
 
§ 15 Limitation of claims of the Principal 
 
1. Claims for defects on the part of the Principal shall become statute-barred twelve (12) 
months after handover or delivery. If Acceptance is applicable, the statute of limitations 
shall commence upon Acceptance. 
 
2. If the performance consists of a building or of a thing that has been used for a building 
in accordance with the normal way it is used (building material), or in the provision of 
planning and supervisory services for a building, and has resulted in the defectiveness 
of the building the limitation period shall be five (5) years from handover or delivery. In 
case a defect consists a real right of a third party on the basis of which return of the 
performance may be demanded, or some other right registered in the land register, the 
limitation period shall be thirty (30) years from handover or delivery. The limitation of 
claims according to paragraph 1 above shall also not affect any other special statutory 
provisions concerning the statute of limitations, in particular the special provisions con-
cerning fraudulently concealment of a defect, concerning guarantee of the quality as 
well as concerning supplier recourse. 
 
3. The above limitation periods shall also apply to contractual and non-contractual 
claims for damages by the client based on a defect in the performance, unless the ap-
plication of the regular statutory limitation period leads to a shorter limitation period in 
individual cases – in which case this shorter period shall apply. Claims for damages on 
the part of the Principal pursuant to section 13 clause 2 sentence 1, section 13 clause 
2 sentence 2 letter a and section 13 clause 7 sentence 2 of these GTC shall become 
time barred exclusively in accordance with the statutory limitation periods. 
 
4. Neither the notification of a defect nor negotiations concerning a claim or the circum-
stances giving rise to the claim shall suspend the statute of limitation. 
 
§ 16 Compliance responsibilities of the Principal 
 
1. The Principal commits himself to comply with all applicable laws, ordinances and 
regulations ("Legal Provisions"), in particular Legal Provisions to combat corruption, 
restrictions of competition and unfair acts of competition as well as Legal Provisions on 
export control. 
 
2. The Principal shall implement all necessary and appropriate measures to prevent 
corruption. In particular, the Principal commits himself neither to directly nor indirectly 
offer, promise or grant benefits or other advantages (e.g. money, monetary gifts or invi-
tations, which do not have a predominantly operational character, as for example to 
sports events, concerts, cultural events, etc.) to employees and managing directors of 
the Contractor including their relatives, nor to offer, promise or have them offered in any 
other way by third parties. The Principal shall inform the Contractor immediately should 
its knowledge or a concrete suspicion of cases of corruption arise in connection with a 
contractual relationship with the Contractor or its performance. 
 
3. The Principal shall take all necessary and appropriate measures to comply with Eu-
ropean and national, and if necessary also international – in particular US-American 

– export regulations. This applies in particular to the export of Performance Items to 
sensitive buyer states or end-user states. All embargos shall be observed by the Princi-
pal. The sanction lists are precisely checked and adhered to by the Principal. 
 
4. If the Contractor becomes aware that the Principal violates Legal Provisions of fighting 
corruption or export restrictions, the Contractor is entitled to terminate all contractual 
relationships. 
 
5. The Principal shall indemnify the Contractor against all claims, fines or other sanc-
tions which arise against the Contractor due to violations of Legal Provisions by the 
Principal – in particular violations against anti-corruption law and export control law – in 
connection with the performance of the Contractor. 
 
§ 17 Revocation and termination 
 
1. Apart from the cases mentioned above in this GTC, the Principal shall not be entitled 
to revoke the contract due to a performance not rendered, or due to a performance not 
rendered in accordance with the contract, if the Contractor is not responsible for such 
breach of duty. This shall not apply if special agreements (e.g. when time is agreed to 
be of the essence) result in a right of revocation on the part of the Principal regardless 
of fault; in such cases the statutory provisions shall apply. 
 
2. If the Principal terminates the contract, the Contractor shall in principle be entitled to 
the agreed remuneration, taking into account any expenses saved as a result of the 
termination of the contract or acquired or maliciously omitted to acquire through other 
use of his labor force. 
 
§ 18 Right to subcontract 
 
Unless agreed otherwise, the Contractor shall not be obliged to render his performances 
in person; he may subcontract or commission the performance obligations incumbent 
upon him in whole or in part. 
 
§ 19 Applicable law and place of jurisdiction 
 
1. The laws of the Federal Republic of Germany – under exclusion of its conflict-of-laws 
regulations and excluding the United Nations Convention on Contracts for the Interna-
tional Sale of Goods (CISG) – shall apply exclusively to these GTC as well as to all 
contracts concluded on basis thereof and all contractual relations between the Principal 
and the Contractor. 
 
2. To the extent that the Principal is a merchant, a legal entity under public law or a 
special fund under public law, the exclusive – also international – place of jurisdiction 
for all disputes arising directly or indirectly from a contractual relationship shall be the 
locally competent court at the registered office of the Contractor. The same applies if 
the buyer is a business professional. In all cases, however, the Contractor shall also be 
entitled to bring an action at the place of performance under this GTC respectively at 
the place of performance under a prior individual agreement or at the general place of 
jurisdiction of the Principal. Mandatory legal provisions, in particular regarding exclusive 
jurisdiction, shall remain unaffected. 
 
§ 20 Final provisions 
 
1. Place of performance for the delivery is the respective shipping point, for the payment 
Fulda, Germany. 
 
2. Customary clauses shall be interpreted in accordance with Incoterms 2020. 
 
3. To the extent permitted by statutory provisions on the admissibility of prohibitions of 
assignment, the transfer of rights and obligations arising from contractual agreements 
shall require the consent of the Contractor in order to become effective. 
 
4. Should individual clauses of this GTC – or of any other contractual agreement be-
tween the Principal and the Contractor – be wholly or partially invalid for reasons other 
than due to the statutory provisions on standard business terms, or become so later, 
this shall not affect the validity of the remaining provisions and regulations, unless up-
holding the contractual relationship would constitute an unreasonable hardship for the 
Principal or for the Contractor taking the following into account: The Principal and Con-
tractor are aware of the jurisdiction of the German Federal Court of Justice, according 
to which a severability clause merely reverses the burden of proof. 
However, it is the express will of the Principal and the Contractor to maintain the validity 
of the remaining clauses and agreements under all circumstances and thus to totally 
exclude the statutory provision specifying that, in general, invalidity in total is to be as-
sumed when there is invalidity on a part. In case there is a loophole or gap in the con-
tract, the remaining clauses and agreements shall remain valid. The ineffective or un-
enforceable provision shall be replaced by an appropriate, lawful provision which comes 
as close as possible to what the Principal and Contractor intended or would have in-
tended with the ineffective provision if they had considered this point at the conclusion 
of the contract or at the later commencement of the contract. 


